JAFAR

Management System

SOFTWARE REQUIREMENTS SPECIFICATION

Project Name	JAFAR Management System
Project Type	Web-Based Management System
Document Version	1.1
Document Status	Client Review Draft
Prepared For	JAFAR Management
Prepared Date	31 August 2026

Confidential – For Client Review

Document Control

Version	Date	Status	Description
1.1	31 Aug 2026	Client Review Draft	Role terminology standardized; technology stack clarified; commercial/payment section added; requirements professionally consolidated.

Table of Contents

1. Introduction
2. Project Objectives
3. Project Scope
4. User Roles and Responsibilities
5. Functional Requirements
6. Branch Management
7. Student Management
8. Quran Teacher Management
9. Student Attendance Tracking
10. Quran Teacher Attendance Tracking
11. Quran Progress Tracking
12. Reporting Structure
13. Parent Notification and Progress Reporting
14. Reporting Frequency
15. Dashboard
16. Search and Filtering
17. Notification History
18. Non-Functional Requirements
19. Technology Stack
20. Phase One Priority Requirements
21. Future Enhancements
22. Project Investment and Payment Information
23. Acceptance and Change Control
24. Conclusion

Note: Pagination may change as the document is revised. The section structure is the controlling index for review.

1. Introduction

1.1 Project Background

The JAFAR Management System is a web-based application designed to improve the administration, monitoring, and reporting of students, Quran teachers, and branch operations across the madrasa.

The madrasa currently operates across five branches. For the initial implementation, the system will be delivered for two selected branches. The architecture and data model will be structured so that the remaining branches can be incorporated in future phases without redesigning the core platform.

The primary purpose of the system is to digitize key operational processes, including student attendance, Quran teacher attendance, Quran learning progress, reporting, and parent communication.

1.2 Document Purpose

This Software Requirements Specification (SRS) defines the functional scope, user roles, system behavior, technology direction, commercial scope, and key non-functional expectations for the initial release. It is intended to provide a common reference for the client and development team before and during implementation.

2. Project Objectives

The system is intended to achieve the following objectives:

- Digitize student and Quran teacher attendance tracking.
- Track and maintain each student's Quran learning and memorization progress.
- Enable Quran teachers to record and submit student progress.
- Provide parents with relevant attendance and progress information.
- Provide Branch Managers with branch-level operational information and reports.
- Provide the Administrator with consolidated information across participating branches.
- Establish a clear reporting and accountability structure from Quran Teachers through Branch Managers to the Administrator.

3. Project Scope

3.1 Initial Scope

Phase One will support two priority branches and the following core functions:

- User authentication and role-based access control
- Branch management
- Student management
- Quran teacher management
- Student attendance tracking
- Quran teacher attendance tracking
- Quran progress tracking
- Parent notifications and progress reporting
- Branch-level reporting
- Administrative-level reporting
- Dashboards, search, and filtering

3.2 Future Scope

The following items are outside the Phase One baseline and may be considered in subsequent phases:

- Integration of the remaining three branches

- Online student registration
- Fee and payment management
- Advanced analytics and reporting
- Mobile application support
- Additional educational progress tracking, including Kitab progress tracking
- SMS and WhatsApp notification integrations
- Parent accounts and self-service dashboards
- PDF report generation and Excel export
- Event and announcement management

4. User Roles and Responsibilities

The system will support four principal user roles. Access shall be restricted according to role and organizational scope.

4.1 Administrator

The Administrator has organization-wide visibility and management access across all branches included in the system.

- View and monitor all participating branches.
- Manage Branch Manager accounts and permissions.
- Review reports submitted by Branch Managers.
- Monitor consolidated student and teacher statistics.
- Review organization-wide attendance and progress reports.
- Manage system-level information and administrative settings within the approved project scope.

4.2 Branch Manager

Each participating branch will have a Branch Manager who is responsible for the day-to-day management of records within the assigned branch.

- Manage students within the assigned branch.
- Manage Quran Teachers within the assigned branch.
- Assign students to Quran Teachers and update assignments when required.
- Monitor student and teacher attendance.
- Review student Quran progress.
- Receive and review reports from Quran Teachers.
- Prepare and submit branch reports to the Administrator.
- Maintain branch-related information.

4.3 Quran Teacher

A Quran Teacher may access only the students assigned to that teacher.

- View assigned students.
- Record student attendance.
- Record student Quran progress.
- Submit progress information and relevant reports.
- Provide progress information for parent communication, where enabled.
- Submit relevant reports to the Branch Manager.

4.4 Parent

Parents may receive information related to their child's attendance and Quran learning progress. The exact communication mechanism will be confirmed during requirements validation and implementation planning.

- Receive progress notifications.
- View the child's Quran progress, where a parent-facing portal is enabled.
- Receive attendance information.
- View progress reports, where enabled in the approved scope.

5. Functional Requirements

5.1 User Authentication and Access Control

- The system shall allow authorized users to sign in securely.
- The system shall implement role-based access control.
- The system shall restrict users from viewing or modifying information outside their assigned permissions.
- Quran Teachers shall access only their assigned students.
- Branch Managers shall access only information belonging to their assigned branch.
- The Administrator shall access information across all participating branches.

6. Branch Management

- The initial release shall support two priority branches.
- The Administrator shall be able to view participating branches and consolidated branch statistics.
- Each student, Quran Teacher, and Branch Manager shall be associated with the appropriate branch.
- The system shall use a branch structure that can be expanded to the remaining branches in future phases.

7. Student Management

Authorized users shall be able to register and manage student information, including:

- Full name
- Student identification number
- Gender
- Date of birth
- Parent or guardian name
- Parent contact information
- Assigned branch
- Assigned Quran Teacher
- Enrollment date
- Current Quran learning level

Authorized Branch Managers shall be able to:

- Add students
- Edit student information
- Assign or reassign students to Quran Teachers
- Search for students
- View individual student profiles

8. Quran Teacher Management

Branch Managers shall be able to manage Quran Teachers within their assigned branch. Teacher information may include:

- Full name
- Contact information
- Assigned branch
- Assigned students
- Employment or registration status

Branch Managers shall be able to add and edit teacher information, assign students, review teacher attendance, review submitted student progress, and review teacher reports.

9. Student Attendance Tracking

- Quran Teachers or other authorized users shall be able to record student attendance.
- Attendance statuses shall include Present, Absent, Late, and Excused.
- Each attendance record shall store the student, date, status, recorder, branch, and teacher context.
- Branch Managers shall be able to view attendance information for their branch.
- The Administrator shall be able to view consolidated attendance information across participating branches.
- The system shall support attendance summaries and reports.

10. Quran Teacher Attendance Tracking

- The system shall record teacher attendance by date and status.
- Attendance records shall include teacher, date, status, branch, and optional remarks.
- Branch Managers shall monitor teacher attendance within their branch.
- The Administrator shall be able to review consolidated teacher attendance information.

11. Quran Progress Tracking

Quran Progress Tracking is a core function of the system. Quran Teachers shall record progress for each assigned student.

A progress record may include:

- Student name
- Teacher name
- Branch
- Date
- Surah name
- Starting ayah
- Ending ayah
- Activity type
- Progress status
- Teacher remarks

Activity types may include:

- New lesson
- Recitation
- Revision
- Memorization
- Correction

- Other approved activity types
- The system shall maintain progress history in the student profile.
- Branch Managers shall monitor progress within their branch.
- The Administrator shall be able to view progress information across participating branches.

12. Reporting Structure

The intended reporting hierarchy for Phase One is:

Quran Teacher → Branch Manager → Administrator

12.1 Quran Teacher to Branch Manager

- Student progress
- Student attendance
- Teaching activities
- Relevant remarks

The Branch Manager shall be able to review reports submitted by Quran Teachers.

12.2 Branch Manager to Administrator

- Student attendance
- Teacher attendance
- Student Quran progress
- Teacher activities
- Branch performance

The Administrator shall be able to review reports and information submitted from each participating branch.

13. Parent Notification and Progress Reporting

The system shall support parent communication regarding student progress, subject to the communication method approved for the project.

- A progress event may generate information for a parent notification.
- Notification content may include student, date, Surah, starting ayah, ending ayah, progress type, and teacher comments.
- The supported delivery mechanism may be an in-system notification, parent portal notification, or an external messaging integration when included in the approved scope.
- The system should maintain notification history and status.

14. Reporting Frequency

- Daily
- Weekly
- Monthly
- Custom date ranges, where supported

The final reporting frequency and mandatory report formats shall be confirmed during requirements validation with madrasa management.

15. Dashboard

15.1 Administrator Dashboard

- Number of participating branches
- Total students
- Total Quran Teachers
- Overall student attendance
- Overall teacher attendance
- Recent Quran progress
- Branch reports and key performance information

15.2 Branch Manager Dashboard

- Total students in the branch
- Total Quran Teachers
- Student attendance statistics
- Teacher attendance statistics
- Recent student progress
- Reports submitted by Quran Teachers

15.3 Quran Teacher Dashboard

- Assigned students
- Current-day attendance
- Recent student progress
- Pending reports
- Quick access to record new progress

16. Search and Filtering

- Student name
- Quran Teacher
- Branch
- Date
- Attendance status
- Surah
- Reporting period

17. Notification History

- Parent
- Student
- Notification date
- Notification type
- Delivery/sending status

18. Non-Functional Requirements

18.1 Usability

The system should provide a simple, clear, and consistent interface suitable for administrators, Branch Managers, Quran Teachers, and parents where applicable.

18.2 Security

- Role-based access control shall be enforced.
- Users shall access only information permitted by their role and branch assignment.
- The system shall protect user accounts, student information, parent information, attendance records, and progress records.

18.3 Scalability

Although the first release covers two branches, the system shall be structured to support the planned five-branch operating model and future functional expansion.

18.4 Performance

The application should provide reasonable response times for normal user operations and efficient access to dashboards, records, and reports.

18.5 Data Backup and Recovery

Appropriate database backup and recovery procedures shall be defined and maintained for the deployed environment.

19. Technology Stack

The current technology direction for the project is as follows:

Layer	Technology	Purpose
Frontend	Next.js	Web interface, dashboards, forms, navigation, and client-side application experience.
Backend	Spring Boot	Business logic, REST APIs, authentication/authorization integration, validation, and server-side processing.
Database	MySQL	Persistent storage for users, branches, students, teachers, attendance, progress, and reporting data.
Development Environment	XAMPP	Local development environment/supporting services used during database and application development.

Technical note: XAMPP is treated as the local development environment; the database itself is MySQL. Final production hosting, domain, SSL, and server infrastructure will be agreed separately as part of deployment planning.

20. Phase One Priority Requirements

1. Authentication and role-based access control
2. Two-branch management
3. Student management
4. Quran Teacher management
5. Student attendance tracking
6. Quran Teacher attendance tracking

7. Quran progress tracking
8. Quran Teacher reporting
9. Branch Manager reporting
10. Parent progress notifications/communication within the approved mechanism
11. Administrator dashboard
12. Branch Manager dashboard
13. Quran Teacher dashboard
14. Search and filtering

21. Future Enhancements

- Remaining three branch integration
- Online student registration
- Fee and payment management
- SMS/WhatsApp integrations
- Parent accounts and dashboards
- Advanced analytics
- PDF/Excel reporting
- Mobile application
- Event and announcement management
- Kitab progress tracking

22. Project Investment and Payment Information

The agreed development fee for the Phase One scope described in this SRS is 80,000 ETB (Eighty Thousand Ethiopian Birr). The fee is allocated across the major delivery components below.

No.	Delivery Component	Amount (ETB)	Share
1	Requirements analysis, system architecture, database design, and project setup	8,000	10%
2	UI/UX structure and responsive frontend design using Next.js	12,000	15%
3	Frontend feature implementation and dashboards using Next.js	12,000	15%
4	Backend development, REST APIs, business logic, and validation using Spring Boot	18,000	22.5%
5	Database implementation and data integration using MySQL/XAMPP development environment	8,000	10%
6	Authentication, role-based access control, and application security controls	6,000	7.5%
7	Testing, bug fixing, integration, deployment support, and stabilization	10,000	12.5%
8	Technical documentation, handover, and basic user orientation	6,000	7.5%
	TOTAL PROJECT FEE	80,000	100%

Payment schedule (recommended):

Stage	Timing	Amount (ETB)	Basis
Initial payment	Project commencement	24,000	30% – requirements confirmation and development start
Progress payment	Core modules substantially implemented	32,000	40% – frontend, backend, database, and primary business features
Final payment	Client acceptance and handover	24,000	30% – testing, stabilization, deployment support, and handover

Commercial assumptions and boundaries:

- The 80,000 ETB fee covers the Phase One software scope defined in this SRS for two branches.
- Third-party service charges, SMS/WhatsApp fees, domain registration, production hosting, SSL certificates, paid APIs, and other external subscription costs are not included unless explicitly agreed.
- Material changes to the approved requirements or addition of new modules may require a separate cost and schedule adjustment.
- Future-scope items are not included in the Phase One project fee unless moved into scope by written agreement.
- The payment schedule may be adjusted by mutual written agreement without changing the total project fee unless the scope changes.

23. Acceptance and Change Control

This SRS is intended to establish the baseline requirements for Phase One. Before development is finalized, the client and development team should review and confirm the scope, role permissions, reporting expectations, parent communication mechanism, deployment environment, and acceptance criteria.

- Any requirement not expressly included in the Phase One scope shall be treated as an additional requirement until approved.
- Approved changes that materially affect effort, timeline, or infrastructure may require a revised commercial and delivery agreement.
- Client acceptance shall be based on the agreed Phase One requirements and mutually confirmed acceptance criteria.

24. Conclusion

The JAFAR Management System will provide a centralized platform for managing key academic and administrative activities across the madrasa. The initial implementation will focus on two priority branches and will cover student management, Quran Teacher management, attendance tracking, Quran progress tracking, reporting, dashboards, and parent communication within the approved mechanism.

The solution will be implemented using Next.js for the frontend, Spring Boot for the backend, and MySQL with XAMPP used for the local development environment. The architecture will be designed to support future expansion to the remaining branches and additional functionality.

This document should be reviewed and approved by JAFAR Management before development is considered formally baselined for the Phase One scope.

Client Approval / Acknowledgement
Client Representative: _____
Date: _____ Signature: _____